TABLE F-2

FLORENCE COPPER ISCR FACILITY TOTAL CLOSURE AND POST-CLOSURE COST ESTIMATES

FLORENCE COPPER PROJECT
FLORENCE, ARIZONA

CLOSURE ACTIVITIES

ESTIMATED COST

ISCR Wells $21,937,000
Tank Farm $180,000]
Septic Tank Closure $12,000||
Miscellaneous Costs $288,000
Closure Cost Subtotal $22,417,000
Contingency (15%) $3,362,550
Administrative and Miscellaneous Expenses (10%) $2,241,700
Closure Cost Total $28,021,250
POST CLOSURE ACTIVITIES

Post Closure Monitoring $2,153,000
POC and Supplemental Wells S619,000"
ACD Contingency Monitoring Wells $564,000||
Post-Closure Total $3,336,000
TOTAL CLOSURE AND POST-CLOSURE COST $31,357,250

Notes:
ACD = Annular Conductivity Device
ISCR = in-situ copper recovery
POC = Point of Compliance
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